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  State of Hawaii 
 DEPARTMENT OF LAND AND NATURAL RESOURCES 
 ENGINEERING DIVISION 
 P.O. Box 373 
 Honolulu, Hawaii  96809 
 
 ADDENDUM NO. 1 
 
 TO 
 
 JOB NO.  J45CS41B-2 
 ROCKFALL MITIGATION IMPROVEMENTS 
 BOOTH ROAD 
 HONOLULU, OAHU, HAWAII 
 

 
            
This addendum, as issued shall become part of the Contract Documents, for the subject project.  
The Plans and Specifications shall be amended as follows: 

 

PRE-BID CONFERENCE 
A pre-bid conference and site visit was held on August 18, 2016 at 9:30 a.m. at Booth Road 
project site at Booth Road, Honolulu.  See attached Minutes of Meeting. 
 
PLANS 
 

1. Sheet C-1; 
a. DELETE Construction Note 4 and replace with the following:  

“In the unlikely event that subsurface historic resources, including human skeletal 
remains, structural remains, cultural deposits, artifacts, sand deposits, or sink 
holes are identified during the demolition and/or construction work, cease work in 
the immediate vicinity of the find, protect the find from additional disturbance, 
and contact the State Historic Preservation Division (SHPD), at (808) 692-8015.” 

 
2. Sheet C-3; 

a. REVISE Special Mitigation description for Post ID 1 to read as follows: 
“Tighten lateral cables. See note 4” 
 

b. REVISE Special Mitigation description for Post ID 6 to read as follows: 
“Tighten lateral cables. See note 4” 

 
c. REVISE Note 5 to read as follows: 
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“Prior to ordering of any material identified in these documents, the Contractor 
shall confirm all sizes, quantities, and dimensions and notify the Engineer in 
writing in case of any discrepancies.” 
 

SPECIFICATIONS 
 

1. Section 01505 – Mobilization and Demobilization; 
a. DELETE Subsection 3.01.A and replace with the following” 

“A.  Contractor is required to obtain his/her own right of entry/access to the 
site from the appropriate private property owners. Contractor shall 
coordinate mobilization with the private owners.” 

 
 
 
 
ENGINEERING DIVISION 

 
 
__________________________________________ 
CARTY CHANG, P.E. 
Chief Engineer 

RT
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Minutes of Meeting: 
 
Date:   August 18, 2016 at 9:30 a.m. 

Place:   Booth Road, Honolulu, Oahu 

Re:  Pre-bid Conference Meeting Minutes for Job No. J45CS41B-2  

Rockfall Mitigation Improvements Booth Road, Honolulu, Oahu, Hawaii 

Attendees: See attached sign in sheet. 

 
The meeting was opened by Brian Chang, project engineer (DLNR), who introduced the project. 
The technical details of the project were then summarized by Ryan Okahashi, consulting project 
engineer (AECOM). 
 
Project Overview: 

The work shall generally consist of clearing vegetation, installing erosion matting, tightening 
existing rockfall fence lateral cables, and installing wire rope clips.     
 
The following questions and comments were raised at the pre-bid meeting and the responses are 
hereby provided: 
 
The following were comments and clarifying statements made to the bidders: 
 

 The last day to submit questions by email will be August 25 at noon. Addendum will be 
issued September 2 at 4:30 p.m. 
 

 SHPD information will be included with the addendum. 
 

 The offer due date is September 8 at 2:00 pm through HIePRO only. 
 

 Contractor will be required to obtain their own right of entry/access with the private 
owners. 

 
The following were questions raised by the bidders: 

 
 After lateral cables are tightened, are the old clips re-installed? 

o Existing clips need to be removed in order to tighten lateral cables. Once existing 
clips are removed, they should be replaced with new clips. 

 
 What size diameter of tree is allowed to be cut and removed? 

o Trees with 18” diameter or smaller shall be cut and removed. Trees larger than 
18” diameter shall be coordinated with the Engineer for removal. See 
Specifications. 

 
 What is the timeframe for this project? 

o 42 consecutive calendar days from Notice to Proceed. See Proposal. 
 



 Is cut vegetation allowed to be chipped/mulched and left onsite in lieu of removal from 
the site? 

o All cut vegetation shall be hauled out and removed from the site. Chipping or 
mulching vegetation to be left onsite shall not be allowed. 

 
 If rocks are encountered during erosion mat installation, do they need to be removed? 

Could an alternative option for this situation be proposed? 

o Contractor shall submit their bid for the project per contract documents. If rock is 
encountered during erosion mat installation, Contractor may propose a solution 
at that time for review and approval by the Engineer with concurrence from the 
State. 
 

 When is the approximate construction start date? 
o Construction is anticipated to start once Notice to Proceed is granted 

approximately one (1) month after bid closing. 
 
 
The meeting adjourned at 11:00 a.m. 

 

Submitted by: 

Brian Chang, P.E. 

Engineering Division 

Department of Land and Natural Resources 
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